



Capital Projects Group Construction Opportunities Pipeline October 2023

Project Name and Description	Value Category (Note 1)	RFP Tender Issue (Note 2)	Tentative Procurement Route	Tentative Delivery Model
Ontario Line - Early Works 3 - Lower Don Enabling Works Package 3	\$\$\$\$\$	Winter 2023	RFP	DBB
Ontario Line - Package III – TTC Pape Station Advanced Works	\$\$\$\$	Winter 2023	PT	DBB
Ontario Line - Package IV – Thorncliffe Segment Advanced Works	\$\$\$\$	Winter 2023	PT	DBB
Ontario Line - Elevated Guideway and Stations (EGS)	\$\$\$\$\$	Spring 2023	RFP	PDB
Ontario Line - Pape Tunnel and Underground Stations (PTUS)	\$\$\$\$\$	Spring 2023	RFP	PDB
Ontario Line – Pape SOE and Underpinning	\$\$\$\$\$	Spring 2023	RFP	DBB
Ontario Line - Package II – Pape Ave. Advanced Works	\$\$\$\$	Spring 2023	PT	DBB
Existing Station Renovations: renovations at existing GO Transit stations (HWH)	\$\$\$\$	Fall 2023	RFP	DBB
Existing Station Renovations: renovations at existing GO Transit stations (Oakville)	\$\$\$\$	Fall 2023	RFP	CMAR
Ontario Line – Don Valley Crossings	\$\$\$\$\$	Fall 2023	RFP	DBB
Yonge North Subway Extension - Advance Tunnel	\$\$\$\$\$	Fall 2023	RFP	DBF
Mount Pleasant Modifications: renovations at existing GO Transit station	\$\$\$	Winter 2024	PT	DBB
Kitchener Extension - Guelph Sub Package 2: track work grading drainage, utility relocations	\$\$\$\$	Winter 2024	PT	DBB
Heritage Road Layover: track, signal, facilities	\$\$\$\$	Winter 2024	PT	DBB
Caledonia GO Station: new station and ECLRT connection	\$\$\$\$	Winter 2024	RFP	DBB
Niagara Falls Layover Facility: track, signals, facilities	\$\$\$\$	Spring 2024	PT	DBB
Mount Pleasant GO Brampton Transit New Driver Layover Facility Construction	\$\$\$	Spring 2024	PT	DBB
Existing Station Renovations: renovations at existing GO Transit stations (LSW)	\$\$\$\$	Spring 2024	RFP	DBB
Existing Station Renovations: renovations at existing GO Transit stations (LSE)	\$\$\$\$	Summer 2024	RFP	DBB
Eglinton Crosstown West Extension: Stations, Rail and Systems (SRS)	\$\$\$\$\$	Summer 2024	RFP	PDB
Existing Station Renovations: renovations at existing GO Transit stations (RIC/STO)	\$\$\$\$	Summer 2024	RFP	DBB
Georgetown Station improvements & layover (Phase 1): platform, track, signals, tunnel	\$\$\$\$	Fall 2024	PT	DBB
Existing Station Renovations: renovations at existing GO Transit stations (BAR)	\$\$\$\$	Fall 2024	RFP	DBB
Georgetown Station improvements & layover (Phase 2): parking lot, tunnel, removals	\$\$\$	Winter 2027	PT	DBB
Mount Joy Passing Track: track, signals	\$\$\$\$	TBD	PT	DBB
Hamilton LRT: Civil and Utilities	\$\$\$\$\$	TBD	TBD	TBD
Hamilton LRT: Stops, Rail, and Systems (SRS)	\$\$\$\$\$	TBD	TBD	TBD
Aldershot: Station & Parking Lot Expansion	\$\$\$\$	TBD	PT	DBB
Oriole Station Relocation: relocated station	\$\$\$\$	TBD	PT	DBB
West Toronto Rail Path Extension South of Dundas on the Barrie Corridor: grading	\$\$\$\$	TBD	RFP	DBB
King Victoria Transit Hub: new station	\$\$\$\$	TBD	PT	DBB
Yonge North Subway Extension - Stations, Rail and Systems	\$\$\$\$\$	TBD	TBD	TBD
Mimico Station Modifications	\$\$\$\$	TBD	TBD	TBD

Notes

- Value Category: \$\$\$ = Under \$20 million; \$\$\$\$ = Between \$20 million and \$200 million; \$\$\$\$\$ = Over \$200 million
- Winter refers to the months of Jan/Feb/Mar

Acronyms

General: TBD = To Be Determined
Tentative Procurement Route: RFP = Request for Proposal, PT = Public Tender
Tentative Delivery Model: DBB = Design Bid Build, DBF = Design Build Finance, PDB = Progressive Design Build, CMAR = Construction Manager at Risk



Capital Projects Group Professional Services Opportunities Pipeline October 2023

Project Name:Description	Value Category (See Note 1)	RFP Tender Issue (See Note 2)	Tentative Procurement Route	Tentative Delivery Model
Cost Assurance & Verification and Project Governance Protocol Services for the GO Expansion On-Corridor Works Project	\$\$\$	Summer 2023	RQQ	Services
Resource Supply Vendors - Subject Matter Experts	\$\$\$	Summer 2023	RQQ	Services
Resource Supply Vendors - Project Management	\$\$\$	Winter 2023	RQQ	Services
Strategic Advisory and Commercial Management Services for the Capital Projects Groups	\$\$\$\$\$	Fall 2023	RFP	Services
Learning Management System for CPG	\$\$\$	Fall 2023	RFP	Services
Organizational Performance Improvements for Ontario Line	\$\$\$	Fall 2023	RFP	Services
Training and Development	\$\$\$	Winter 2023	RQQ	Services
Bloor-Lansdowne Contract Administration and Field Administration Services	\$\$\$	Fall 2023	RQQ	Services
King-Liberty Early Works Contract Administration and Field Administration Services	\$\$\$	Fall 2023	RQQ	Services
Mimico Platform and Tunnel Works: Technical Advisory Services	\$\$\$	Fall 2023	RQQ	Services
Finch-Kennedy Early Works Contract Administration and Field Administration Services	\$\$\$	Winter 2024	RQQ	Services
King-Liberty Contract Administration and Field Administration Services	\$\$\$	Winter 2024	RQQ	Services
Finch-Kennedy Contract Administration and Field Administration Services	\$\$\$	2024	RQQ	Services
St Clair Old Weston Contract Administration and Field Administration Services	\$\$\$	2024	RQQ	Services
Scarborough GO Transit-Oriented Community (TOC) Technical Advisory Services	\$\$\$	2024	RQQ	Services
433 Front Street Transit-Oriented Community (TOC) Technical Advisory Services	\$\$\$	2024	RQQ	Services
Stouffville Contract Administration and Field Administration Services	\$\$\$	2024	RQQ	Services

Notes

1. Value Category: \$\$\$ = Under \$20 million; \$\$\$\$ = Between \$20 million and \$200 million; \$\$\$\$\$ = Over \$200 million
2. Winter refers to the months of Jan/Feb/Mar
3. Some Opportunities listed here may require pre-qualification through an existing Vendor-of-Record.

Acronyms

General: TBD = To Be Determined
 Tentative Procurement Route: RQQ = Request to Qualify and Quote, RFP = Request for Proposal