

| CPG SubProgram | Project Name:Description  | Value Category * | Tender Issue** | Tentative Procurement Route | Tentative Delivery Model |
|----------------|---|------------------|----------------|-----------------------------|--------------------------|
| GO & UP        | Bloor-Lansdowne GO ST Station: new station  | \$\$\$\$         | Winter 2022    | RFP                         | DB                       |
| GO & UP        | East Harbour Transit Hub: platforms, track, signals, bridge work, utility relocations, concourse construction   | \$\$\$\$\$       | Spring 2022    | RFP                         | Alliance                 |
| GO & UP        | Bowmanville Extension: new stations, track, signals, grading, layover facility  | \$\$\$\$\$       | Spring 2022    | RFQ/RFP                     | CMAR - Target            |
| Subways        | Lakeshore East - Ontario Line Early Works: utility relocations  | \$\$\$\$\$       | Summer 2022    | PT                          | DBB                      |
| Subways        | Joint Corridor Demolitions: demolitions   | \$\$\$           | Summer 2022    | PT                          | DBB                      |
| Subways        | Pape Station/TTC Modifications: demolitions, existing station modifications, utility work, power supply   | \$\$\$           | Fall 2022      | RQO/RFS                     | DBB                      |
| GO & UP        | Richmond Hill Station: station upgrades/modifications   | \$\$             | Fall 2022      | PT                          | DBB                      |
| Subways        | Clearing, Grubbing & Grading for Access Roads for HONI Tower Construction: tree clearing, grading, utility works                                      | \$\$\$           | Fall 2022      | PT                          | DBB                      |
| Subways        | Clearing, Grubbing, Grading & Geotech Investigation: tree clearing, grading, borehole investigations  | \$\$\$           | Fall 2022      | PT                          | DBB                      |
| Subways        | Lower Don Bridge and Portal: bridge superstructure, support of excavation, portal construction, retaining walls, track work, overhead catenary system | \$\$\$\$\$       | Fall 2022      | RFP                         | DBB                      |
| GO & UP        | Existing Station Renovations and Caledonia GO Station RFQ: renovations at existing GO Transit stations (multiple packages)                            | \$\$\$\$\$       | Fall 2022      | RFQ/RFP                     | DBB                      |
| GO & UP        | Niagara Falls Layover Facility: track, signals, facilities  | \$\$\$\$         | Winter 2023    | PT                          | DBB                      |
| GO & UP        | Mount Joy Passing Track: track, signals   | \$\$\$\$         | Winter 2023    | PT                          | DBB                      |
| GO & UP        | Georgetown Station improvements & layover (Phase 1): platform, track, signals, tunnel   | \$\$\$           | Winter 2023    | PT                          | DBB                      |
| GO & UP        | Oriole Station Relocation: relocated station  | \$\$\$\$         | Winter 2023    | PT                          | DBB                      |
| GO & UP        | Existing Station Renovations: renovations at existing GO Transit stations (HWH)   | \$\$\$\$         | Winter 2023    | RFP                         | DBB                      |
| Subways        | Don Mills Road: road modifications, utility relocations   | \$\$\$           | Winter 2023    | PT                          | DBB                      |
| Subways        | Pape Segment Utility/Demo: utility relocations  | \$\$\$           | Winter 2023    | PT                          | DBB                      |
| GO & UP        | Kitchener Extension - Guelph Sub Package 2: track work grading drainage, utility relocations  | \$\$\$\$\$       | Winter 2023    | PT                          | TBD                      |
| GO & UP        | Georgetown Station improvements & layover (Phase 1): platform, track, signals, tunnel   | \$\$\$           | Winter 2023    | PT                          | DBB                      |
| Subways        | CN Corridor Expansion / Detour Road: clearing, grubbing, drainage, utility relocation   | \$\$\$\$\$       | Winter 2023    | RFP                         | DBB                      |
| GO & UP        | Kitchener Extension - Halton Sub Packages: track, signals, bridges, grading   | \$\$\$\$\$       | Winter 2023    | RFP                         | TBD                      |
| Rapid Transit  | Yorkdale Escalators Conversion: remove escalator, new stairs, platform modifications  | \$\$             | Spring 2023    | PT                          | DBB                      |
| GO & UP        | Heritage Road Layover: track, signal, facilities  | \$\$\$\$         | Spring 2023    | PT                          | DBB                      |
| GO & UP        | Caledonia GO Station: new station and ECLRT connection  | \$\$\$\$         | Spring 2023    | PT                          | DBB                      |
| Subways        | Don Mills Gas Station: demolition, remediation  | \$\$\$           | Spring 2023    | PT                          | DBB                      |
| Rapid Transit  | Mount Pleasant GO Brampton Transit New Driver Layover Facility - Construction Contract Awarded  | \$\$             | Spring 2023    | PT                          | DBB                      |
| Rapid Transit  | Whitby and Pickering Station: Parking Structures and Pedestrian Bridges   | \$\$             | Spring 2023    | PT                          | DBB                      |
| GO & UP        | Existing Station Renovations: renovations at existing GO Transit stations (KIT/MIL)   | \$\$\$\$         | Summer 2023    | RFP                         | DBB                      |
| GO & UP        | Existing Station Renovations: renovations at existing GO Transit stations (LSE)   | \$\$\$\$         | Summer 2023    | RFP                         | DBB                      |
| GO & UP        | Existing Station Renovations: renovations at existing GO Transit stations (LSW)   | \$\$\$\$         | Summer 2023    | RFP                         | DBB                      |
| GO & UP        | Existing Station Renovations: renovations at existing GO Transit stations (BAR/RIC/STO)   | \$\$\$\$         | Fall 2023      | RFP                         | DBB                      |
| GO & UP        | Existing Station Renovations: renovations at existing GO Transit stations (Oakville)  | \$\$\$\$         | Fall 2023      | RFP                         | DBB                      |
| GO & UP        | Existing Station Renovations: renovations at existing GO Transit stations (STO)   | \$\$\$\$         | Fall 2023      | RFP                         | DBB                      |
| GO & UP        | Mount Pleasant Modifications: renovations at existing GO Transit stations   | \$\$\$           | Fall 2023      | PT                          | DBB                      |
| GO & UP        | Georgetown Station improvements & layover (Phase 2): parking lot, tunnel, removals  | \$\$\$           | Winter 2026    | PT                          | DBB                      |



Capital Projects Group Construction Opportunities Pipeline October 2022

| CPG SubProgram | Project Name:Description   | Value Category * | Tender Issue** | Tentative Procurement Route | Tentative Delivery Model |
|----------------|--|------------------|----------------|-----------------------------|--------------------------|
| GO & UP        | USRC East Noise Mitigation: noise works  | \$\$             | TBD            | PT                          | TBD                      |
| GO & UP        | Aldershot: Station & Parking Lot Expansion                                       | \$\$\$\$         | TBD            | PT                          | DBB                      |
| GO & UP        | West Toronto Rail Path Extension South of Dundas on the Barrie Corridor: grading | \$\$\$\$         | TBD            | RFP                         | DBB                      |
| Rapid Transit  | Hamilton LRT: new light rail transit system                                      | \$\$\$\$\$       | TBD            | TBD                         | TBD                      |
| GO & UP        | King Victoria Transit Hub: new station   | \$\$\$\$         | TBD            | PT                          | DBB                      |

\*Value Category

\$ - Under \$1 million

\$\$ - Between \$750,000 and \$5 million

\$\$\$ - Between \$4 million and \$20 million

\$\$\$\$ - Between \$15 million and \$100 million

\$\$\$\$\$ - Over \$90 million

\*\* winter refers to the months of Jan/Feb/Mar



Capital Projects Group Professional Services Opportunities Pipeline October 2022

| CPG SubProgram                  | Description of Professional Services                  | Value Category * | Tender Issue** | Tentative Delivery Model |
|---------------------------------|---|------------------|----------------|--------------------------|
| GO Expansion                    | Track Protection Services                             | \$\$\$\$         | Fall 2022      | RFQ, RFP                 |
| CPG-Wide<br>(GOE, RT & Subways) | Provision of Cost Assurance and Verification Services | \$\$             | Fall 2022      | RQQ, VOR                 |
| GO Expansion                    | Subforeman Pre-qualification                          | N/A              | Fall 2022      | RFQ                      |
| CPG-Wide<br>(GOE, RT & Subways) | Relocation and Brokerage Services                     | \$\$             | Fall 2022      | RQQ, VOR                 |
| RT program                      | Delivery partner services for ECWE project.           | \$\$\$\$\$       | Fall 2022      | RFQ and RFP              |

\*Value Category

\$ - Under \$1 million

\$\$ - Between \$750,000 and \$5 million

\$\$\$ - Between \$4 million and \$20 million

\$\$\$\$ - Between \$15 million and \$100 million

\$\$\$\$\$ - Over \$90 million

\*\* winter refers to the months of Jan/Feb/Mar