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1. GENERAL 

1.1. SCOPE OF WORK 

1.1.1. Provide testing, adjusting and balancing (TAB) work to equipment and systems as 
detailed on drawings and as specified herein. 

1.1.2. This Section specifies mechanical system testing, adjusting, and balancing 
requirements that are common to mechanical work Sections of the Specification and 
it is a supplement to each Section and is to be read accordingly. 

1.2. RELATED WORKS 

1.2.1. Section 20 05 05 - Mechanical Work General Instructions. Refer to Section 20 05 05 
for specific definitions related to this Section. 

1.2.2. Section 20 05 10 - Basic Mechanical Materials and Methods. 

1.2.3. Section 20 05 40 – Mechanical Work Commissioning. 

1.2.4. Other Mechanical Division sections. 

1.3. REFERENCE STANDARDS 

1.3.1. Standards and codes to be latest editions adopted by and enforced by local 
governing authorities. 

1.3.2. Associated Air Balance Council (AABC). 

1.3.3. CAN/CSA B139, Installation Code for Oil-Burning Equipment. 

1.3.4. Chapter 37, Testing, Adjusting, and Balancing of ASHRAE Handbook HVAC 
Applications. 

1.3.5. National Environmental Balancing Bureau (NEBB). 

1.3.6. National Standards for a Total System Balance published by Associated Air Balance 
Council. 

1.3.7. Procedural Standards for Testing, Adjusting and Balancing of Environmental Systems 
published by National Environmental Balancing Bureau. 

1.4. SUBMITTALS 

1.4.1. Refer to submittal requirements in Section 20 05 05. 

1.4.2. Within 30 days of work commencing at site, submit name and qualifications of 
proposed testing and balancing agency in accordance with requirements of article 
entitled Quality Assurance below. 
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1.4.3. Submit sample test forms, if other than those standard forms prepared by 
Associated Air Balance Council (AABC) or National Environmental Balancing Bureau 
(NEBB), are proposed for use. 

1.4.4. Submit a report by Agency to indicate Agency's evaluation of mechanical drawings 
with respect to service routing and location or lack of balancing devices. Include set 
of drawings used and marked-up by Agency to prepare report. 

1.4.5. Submit a report by Agency after each site visit made by Agency during construction 
phase of this Project. 

1.4.6. Submit a draft report, as specified in Part 3 of this Section. 

1.4.7. Submit a final report, as specified in Part 3 of this Section. 

1.4.8. Submit a testing and balancing warranty as specified in Part 3 of this Section. 

1.4.9. Submit reports listing observations and results of post construction site visits as 
specified in Part 3 of this Section. 

1.5. QUALITY ASSURANCE 

1.5.1. Employ services of an independent testing, adjusting, and balancing agency 
meeting qualifications specified below, to be single source of responsibility to test, 
adjust, and balance building mechanical systems to produce design objectives. 
Agency is to have successfully completed testing, adjusting and balancing of 
mechanical systems for a minimum of five projects similar to this Project within past 
three years, and is to be certified as an independent agency in required categories 
by one of following: 

a) AABC - Associated Air Balance Council; 

b) NEBB - National Environmental Balancing Bureau. 

1.5.2. TAB technicians performing work are to be fully qualified and experienced in TAB of 
respective products and work. 

1.5.3. Testing, adjusting and balancing of complete mechanical systems is to be 
performed over entire operating range of each system in accordance with one of 
following publications: 

a) National Standards for a Total System Balance published by Associated Air 
Balance Council; 

b) Procedural Standards for Testing, Adjusting and Balancing of Environmental 
Systems published by National Environmental Balancing Bureau; 

c) Chapter 37, Testing, Adjusting, and Balancing of ASHRAE Handbook HVAC 
Applications. 
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1.5.4. Regulatory Requirements: 

a) Products and work to comply with applicable local governing authority 
regulations, bylaws and directives. 

b) Include for required inspections and certificate of approvals of installation work 
from local governing authorities. 

2. PRODUCTS  

2.1. NOT USED 

3. EXECUTION 

3.1. SCOPE OF WORK  

3.1.1. Perform total mechanical systems testing, adjusting, and balancing. Requirements 
include measurement and establishment of fluid quantities of mechanical systems as 
required to meet design specifications and comfort conditions, and recording and 
reporting results. 

3.1.2. Mechanical systems to be tested, adjusted and balanced include but are not limited 
to following:  

a) TAB of domestic water systems (all piping extended from Municipal main) is to 
include: 

1) domestic hot water recirculation piping; 

2) tempered water piping flows. 

b) TAB of fuel oil system is to include supply and return oil flows as applicable, 
and is to be in accordance with requirements of CAN/CSA B139; 

c) TAB of heating systems is to include piping and equipment fluid temperatures, 
flows and control, and if TAB is not done during heating season, a follow-up 
site visit during heating season will be required to confirm proper flows and 
temperatures, and any required system "fine tuning"; 

d) TAB of cooling systems is also to include piping and equipment fluid 
temperatures, flows and control, and if TAB is not done during cooling season, 
a follow-up site visit during cooling season will be required to confirm proper 
flows and temperatures, and any required system "fine; 

e) TAB of air handling systems is to include equipment and ductwork air 
temperatures, capacities and flows; 

f) TAB of snow melting glycol systems; 

g) TAB of in floor heating glycol systems; 
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h) Existing systems, revised as part of mechanical work, are to be tested, adjusted 
and balanced as for new systems. 

3.2. TESTING, ADJUSTING AND BALANCING  

3.2.1. Conform to following requirements: 

a) as soon as possible after award of Contract, Agency is to carefully examine a 
white print set of mechanical drawings with respect to routing of services and 
location of balancing devices, and is to issue a report listing results of the 
evaluation; 

b) set of drawings examined by Agency is to be returned with evaluation report, 
with red line mark-ups to indicate locations for duct system test plugs, and 
required revision work such as relocation of balancing devices and locations 
for additional devices; 

c) after review of mechanical work drawings and specification, Agency is to visit 
site at frequent, regular intervals during construction of mechanical systems, to 
observe routing of services, locations of testing and balancing devices, 
workmanship, and anything else that will affect testing, adjusting and 
balancing; 

d) after each site visit, Agency is to report results of site visit indicating date and 
time of visit, and detailed recommendations for any corrective work required 
to ensure proper adjusting and balancing; 

e) testing, adjusting and balancing is not to begin until: 

1) building construction work is substantially complete and doors have 
been installed; 

2) mechanical systems are complete in all respects, and have been 
checked, started, adjusted, and then successfully performance tested. 

f) mechanical systems to be tested, adjusted and balanced are to be maintained 
in full, normal operation during each day of testing, adjusting and balancing; 

g) obtain copies of reviewed shop drawings of applicable mechanical plant 
equipment and terminals, and temperature control diagrams and sequences; 

h) Agency is to walk each system from system "head end" equipment to terminal 
units to determine variations of installation from design, and system installation 
trades will accompany Agency; 

i) Agency is to check valves and dampers for correct and locked position, and 
temperature control systems for completeness of installation before starting 
equipment; 
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j) wherever possible, Agency is to lock balancing devices in place at proper 
setting, and permanently mark settings on devices; 

k) for belt-driven equipment, Agency is to report to Commissioning Agent who in 
turn is to inform Contractor and Consultant of any situation where sheaves 
have to be replaced to suit testing and balancing, and replacements are to be 
done by Contractor at no cost; 

l) Agency is to leak test ductwork as specified in Section entitled HVAC Air 
Distribution in accordance with requirements of SMACNA "HVAC Air Duct 
Leak Test Manual", coordinate work with work of afore mentioned Sections, 
provide detailed sketch(es) to Sheet Metal Contractor and Consultant 
identifying ductwork not in accordance with acceptable leakage values 
specified in aforementioned Sections, and retest corrected ductwork; 

m) Agency is to balance systems with due regard to objectionable noise which is 
to be a factor when adjusting fan speeds and performing terminal work such as 
adjusting air quantities, and should objectionable noise occur at design 
conditions, Agency is to immediately report problem and submit data, 
including sound readings, to permit an accurate assessment of noise problem 
to be made; 

n) Agency is to check supply air handling system mixing plenums for 
stratification, and where variation of mixed air temperature across coils is 
found to be in excess of ±5% of design requirements, Agency is to report 
problem and issue a detail sketch of plenum baffle(s) required to eliminate 
stratification; 

o) Agency is to perform testing, adjusting and balancing to within ±5% of design 
values, and make and record measurements which are within ±2% of actual 
values; 

p) for air handling systems equipped with air filters, test and balance systems with 
simulated 50% loaded (dirty) filters by providing a false pressure drop; 

q) test, adjust and balance air conditioning systems during summer season and 
heating systems during winter season, including at least a period of operation 
at outside conditions within 2.8°C (5°F) wet bulb temperature of maximum 
summer design condition, and within 5.5°C (10°C) dry bulb temperature of 
minimum winter design condition, and take final temperature readings during 
seasonal operation. 

3.2.2. Prepare reports as indicated below. 

a) Upon completion of testing, adjusting, and balancing procedures, prepare 
draft reports on AABC or NEBB forms. Draft reports may be hand written, but 
must be complete, factual, accurate, and legible. Organize and format draft 
reports in same manner specified for final reports. Submit two complete sets of 
draft reports. Only one complete set of draft reports will be returned. 
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b) Upon verification and approval of draft reports, prepare final reports, type 
written, and organized and formatted as specified below. Submit two 
complete sets of final reports. Use units of measurement (SI or Imperial) as 
used on Project Documents. 

c) Report forms are to be those standard forms prepared by the referenced 
standard for each respective item and system to be tested, adjusted, and 
balanced. Bind report forms complete with schematic systems diagrams and 
other data in reinforced, vinyl, three ring binders. Provide binding edge labels 
with project identification and a title descriptive of contents. Divide contents of 
binder into divisions listed below, separated by divider tabs: 

1) General Information and Summary; 

2) Air Systems; 

3) Hydronic Systems; 

4) Temperature Control Systems; 

5) Special Systems. 

d) Agency is to provide following minimum information, forms and data in report:  

1) inside cover sheet to identify Agency, Contractor, and Project, including 
addresses, and contact names and telephone numbers and a listing of 
instrumentation used for procedures along with proof of calibration; 

2) remainder of report is to contain appropriate forms containing as a 
minimum, information indicated on standard AABC or NEBB report 
forms prepared for each respective item and system; 

3) Agency is to include for each system to be tested, adjusted and 
balanced, a neatly drawn, identified (system designation, plant 
equipment location, and area served) schematic "as-built" diagram 
indicating and identifying equipment, terminals, and accessories; 

4) Agency is to include report sheets indicating building comfort test 
readings for all rooms. 

3.2.3. After final testing and balancing report has been submitted, Agency is to visit site 
with Contractor and Consultant to spot check results indicated on balancing report. 
Agency is to supply labour, ladders, and instruments to complete spot checks. If 
results of spot checks do not, on a consistent basis, agree with final report, spot 
check procedures will stop and Agency is to then rebalance systems involved, 
resubmit final report, and again perform spot checks with Contractor and 
Consultant. 
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3.2.4. When final report has been accepted, Contractor is to submit to Metrolinx, in name 
of Metrolinx, a certificate equal to AABC National Guaranty Certification or a NEBB 
Quality Assurance Program Bond, and in addition, Contractor is to submit a written 
extended warranty from Agency covering one full heating season and one full 
cooling season, during which time any balancing problems which occur, with 
exception of minor revision work done during scheduled site visits, will, at no cost, 
be investigated by Agency and reported on to Metrolinx, and if it is determined that 
problems are a result of improper testing, adjusting and balancing, they are to be 
immediately corrected without additional cost to Metrolinx. 

3.2.5. After acceptance of final report, Agency is to perform post testing and balancing site 
visits in accordance with following requirements: 

a) post testing and balancing site visits are to be made for each year of 
equipment 2 years warranty period; for each year perform TAB: 

1) once during 1st month of building operation; 

2) once during 3rd month of building operation; 

3) once between 4th and 12th months in a season opposite to 1st and 3rd 
month visit. 

b) during each return visit and accompanied by Metrolinx representative, Agency 
is to spot rebalance terminal units as required to suit building occupants and 
eliminate complaints; 

c) Agency is to schedule each visit with Contractor and Metrolinx, and inform 
Consultant; 

d) after each follow-up site visit, Agency is to issue to Contractor and Consultant a 
report indicating any corrective work performed during visit, abnormal 
conditions and complaints encountered, and recommended corrective action. 

END OF SECTION 
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