

Upcoming Procurements for Construction Delivery and Professional Support Services for Rapid Transit and GO/UP

The following table lists projects for **Construction Delivery and Professional Support Services for Rapid Transit and GO/UP** that have anticipated upcoming procurements.

Information provided is subject to change and government approvals where applicable.

For the most up-to-date information on in-market and awarded procurements, visit the Metrolinx Merx website: <https://www.metrolinx.merx.com/>

Construction Delivery and Professional Support Services for Rapid Transit and GO/UP

Portfolio	Project Name and Description	Estimated Value	Contracting Model	Prequalification Number / Status	Estimated Date of Publication	Location
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	West Toronto Rail Path Extension (South of Dundas Street on the Barrie Corridor): Construction Services for Grading Work, along with Construction of four new, multi-use path Bridges and several community connections.	\$50M to \$199M	DBB - Design Bid Build	SQ-2024-DIKW-167	Apr - June 2026	Toronto
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Relocation of Storm, Sanitary Culvert and Bus Terminal Facility Modifications (relocations of High-Tech trunk storm sewer, 16th Avenue 1350mm sanitary sewers and GO Bus Bays at Richmond Hill Center Terminal)	\$50M to \$199M	DBB		Jul - September 2026	Richmond Hill
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Existing Stations Renovations (ESR) - Construction Services for updates to Ajax, Pickering and Whitby GO Stations in the Lakeshore East Corridor including civil work (e.g. parking lot and bus loop improvements, station building retrofits and platform upgrades including accessibility upgrades)	\$20M to \$49M			Jul - September 2026	Durham
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Service contract for the development of Cost Management System (CMS)	\$1M to \$4.9M			Jul - September 2026	Toronto

Portfolio	Project Name and Description	Estimated Value	Contracting Model	Prequalification Number / Status	Estimated Date of Publication	Location
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Existing Station Renovations (ESR) - Construction Services for updates to Port Credit, Clarkson, Bronte, Appleby & Burlington GO Stations in the Lakeshore West Corridor including civil work (e.g. parking lot and bus loop improvements, station building retrofits and platform upgrades including accessibility upgrades)	\$50M to \$199M			Oct - December 2026	Toronto
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	New Vendors for Technical Services contract for both task based & highly skilled individuals.	\$500M to \$1B			Oct - December 2026	Toronto
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Program Oversight (Auditing, Analysis, Assurance) services. New Vendors for non-conflicted entities, performing audit and oversight functions	\$50M to \$199M			Oct - December 2026	Toronto
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Hamilton LRT, Package 2: Installation of the stops, rail, and LRT systems along the 14km route.	\$1B to \$5B			Apr - June 2027	Hamilton
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Construction services for track and signals work, grading, drainage, and utility relocations in the Town of Halton Hills (Acton) in support of Kitchener GO service extension.	\$20M to \$49M	TBD	SQ-2023-CCPC-159	TBD	Guelph
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Construction services for track and signals work, platform work, grading, drainage, and utility relocations in support of Kitchener GO service extension.	\$50M to \$199M	TBD	SQ-2023-CCPC-159	TBD	Guelph
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Existing Station Renovations: Construction services for upgrades to various existing GO stations in the Barrie corridor including civil work	\$20M to \$49M	TBD		TBD	Barrie
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Existing Station Renovations: Construction services for upgrades to various existing GO stations in the Stouffville corridor including civil work	\$20M to \$49M	TBD		TBD	Stouffville

Portfolio	Project Name and Description	Estimated Value	Contracting Model	Prequalification Number / Status	Estimated Date of Publication	Location
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Construction services for Georgetown GO station track works and station modifications works	\$50M to \$199M	TBD		TBD	Georgetown
Construction Delivery and Professional Support Services for Rapid Transit and GO/UP	Mount Pleasant GO Station - Construction services for renovations including removal of the north platform to create space for a future track and modifications to existing tunnels, north stairs, and elevator.	\$5M to \$19M	TBD		TBD	Toronto

Pipeline Update June 1 2026. All items subject to change and government approvals.

To participate in procurements that include a pre-qualification number, vendors must first successfully complete the pre-qualification process.

Other key capital opportunities procured for Metrolinx by Infrastructure Ontario and included in their Market Updates can be found here:

<https://www.infrastructureontario.ca>

Recently Awarded or Pending Award Construction Services

Portfolio	Project Name and Description	Estimated Value	Contracting Model	Prequalification Status	RFP Status	Award Status
GO Expansion	Kitchener Central Transit Hub - Construction services for a GO station that is part of multi-modal transportation hub in the Waterloo Region. Construction of track realignment, switch, station platforms, tunnels and associated civil works to support a Region-led initiative for a new multi-modal transit hub in Waterloo Region.	\$50M to \$199M	DBB		In Market	TBD
GO Expansion	Mount Joy Stations Improvements, Passing Track and Signals: Construction services for a passing track, a new slide platform and associated infrastructure, and signals work including installation of new turnback signal near Stouffville GO.	\$50M to \$199M	DBB		In Market	TBD
GO Expansion	Construction services for Grimsby new Station building, Facilities, Utilities services, Bus Loop, Parking lot and Access Road	\$50M to \$199M	CMAR		In Market	TBD
Rapid Transit	Hamilton LRT Package 1 - Civil and Utilities: Scope includes underground utility relocations, for both public sector and private sector infrastructure assets. In addition, there will be construction work for roads, curbs, sidewalks, and hard/soft landscape areas. Finally, the scope will include structures and retaining walls required for the project.	\$1B to \$5B	Alliance	Closed Feb 2025	Closed Nov 2025	March 2026
Rapid Transit	Yonge North Subway Extension - Stations, Rail and Systems (SRS): Five (5) subway stations as well as modifications to the Langstaff GO Station. Ancillary facilities and structures related to Finch Interface and Tail Track Modification. A train storage facility, surface civil works, CN Interface and line-wide systems including: communications and integrated control systems, traction power system, signaling and train control system, subway ventilation system and trackwork.	\$1B to \$5B	Alliance		TBD	TBD

Acronyms

Acronyms	Definition
CMAR	Construction Manager at Risk
DB	Design Build
DBB	Design Bid Build
DBF	Design Build Finance
N/A	Not applicable
PDB	Progressive Design Build
RFP	Request for Proposals
RQQ	Request to Qualify and Quote
TBD	To be determined

Estimated Value Ranges
\$>5B
\$1B to \$5B
\$500M to \$1B
\$200M to \$499M
\$50M to \$199M
\$20M to \$49M
\$5M to \$19M
\$1M to \$4.9M
\$<1M

Stay involved in the delivery of Metrolinx projects

GO Expansion On-Corridor Works

In 2022, Metrolinx entered into an agreement with ONxpress Transportation Partners (Leads: Aecon Concessions, a division of Aecon Construction Group Inc., ALSTOM Holdings SA, FCC Construcción S.A., Deutsche Bahn International Operations GmbH), to develop a project solution for the GO Expansion On-Corridor project.

To stay connected with sub-contractor opportunities for this project, please visit [ONxpress Vendor Opportunities](#).

Bowmanville Expansion Project

In 2023, Metrolinx entered into an agreement with Bowmanville Construction Partners (Leads: Ledcor CMI Ltd, Dragados Canada, Inc.), to develop a construction solution for the Bowmanville Expansion Project.

To stay connected with sub-contractor opportunities for this project, please reach out to the Bowmanville Construction Partners procurement@bcpgp.com.