

Upcoming Procurements for Operations for Rapid Transit and GO/UP

The following table lists projects for **Operations for Rapid Transit and GO/UP** that have anticipated upcoming procurements.

Information provided is subject to change and government approvals where applicable.

For the most up-to-date information on in-market and awarded procurements, visit the Metrolinx Merx website: <https://www.metrolinx.merx.com/>

Operations for Rapid Transit and GO/UP

Portfolio	Project Name and Description	Estimated Value	Prequalification Number / Status	Estimated Date of Publication	Location
Operations for Rapid Transit and GO/UP	Provision of Preventative Maintenance and Emergent Services for Mechanical Systems - East and West	\$5M to \$19M		Apr - June 2026	Various MX Facilities - East and West
Operations for Rapid Transit and GO/UP	Provision of Snow Removal Services - Lakeshore East Corridor Platforms	\$1M to \$4.9M		Apr - June 2026	Various MX Facilities - East
Operations for Rapid Transit and GO/UP	Provision of Snow Removal Services - Lakeshore West Corridor Platforms	\$1M to \$4.9M		Apr - June 2026	Various MX Facilities - West
Operations for Rapid Transit and GO/UP	Provision of Snow Removal Services - North East Location Platforms	\$1M to \$4.9M		Apr - June 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Preventative Maintenance Services for Boiler Snow Melt Systems	\$1M to \$4.9M		Apr - June 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Snow Removal Services - Kitchener, Acton, Guelph GO Station Platforms	\$1M to \$4.9M		Apr - June 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Snow Removal Services - Union Station	\$1M to \$4.9M		Apr - June 2026	Union Station
Operations for Rapid Transit and GO/UP	Provision of Snow Removal Services - Richmond Hill Corridor Platforms	\$1M to \$4.9M		Apr - June 2026	Richmond Hill
Operations for Rapid Transit and GO/UP	Provision of Accessibility Shuttle Transportation Services	\$<1M		Apr - June 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Line Painting Services - Union	\$<1M		Apr - June 2026	Union Station
Operations for Rapid Transit and GO/UP	Provision of Power Washing Services - Union Station and UP Express Stations	\$<1M		Apr - June 2026	Union Station and UP Express Stations
Operations for Rapid Transit and GO/UP	Supply & Delivery of Skyline After Treatment Spares	\$<1M		Apr - June 2026	Various Bus Facilities

Portfolio	Project Name and Description	Estimated Value	Prequalification Number / Status	Estimated Date of Publication	Location
Operations for Rapid Transit and GO/UP	Provision of Elevating Devices Maintenance - East, West, and Union	\$5M to \$19M		Jul - September 2026	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Provision for Professional Services for Independent Safety Assessor (ISA) and Safety Auditor during Revenue Service of Eglinton Crosstown Light Rail Transit (ECLRT) and Finch West Light Rail Transit (FWLRT)	\$<1M		Jul - September 2026	Eglinton and Finch West
Operations for Rapid Transit and GO/UP	Provision of Snow and Ice Removal Services	\$<1M		Jul - September 2026	Kitchener Bus & Rail Facility and Kitchener Layover
Operations for Rapid Transit and GO/UP	Provision of Snow and Ice Removal Services	\$<1M		Jul - September 2026	Lewis Road Layover
Operations for Rapid Transit and GO/UP	Provision of Weather Forecast Report Services	\$<1M		Jul - September 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Catch Basin and Oil Grit Separators Inspection and Cleaning	\$1M to \$4.9M		Jul - September 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Line Painting Services - East and West	\$1M to \$4.9M		Jul - September 2026	Various MX Facilities - East and West
Operations for Rapid Transit and GO/UP	Provision of Interior and Exterior Painting Services - East, West, and Union	\$1M to \$4.9M		Jul - September 2026	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Provision of Power Sweeping and Power Washing for Parking Structures and Lots - East and West	\$1M to \$4.9M		Jul - September 2026	Various MX Facilities - East and West
Operations for Rapid Transit and GO/UP	Supply and Delivery of Maintenance, Repair, and Operations Supplies - East, West, and Union	\$1M to \$4.9M		Jul - September 2026	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Provision of Electrical Services and Associated Parts - Union Station	\$1M to \$4.9M		Jul - September 2026	Union Station
Operations for Rapid Transit and GO/UP	Supply and Delivery of Galvanized Steel Sign Posts and Accessories	\$<1M		Jul - September 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Garbage Receptacles	\$<1M		Jul - September 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Portable Messaging Sign Board	\$<1M		Jul - September 2026	Various MX Facilities

Portfolio	Project Name and Description	Estimated Value	Prequalification Number / Status	Estimated Date of Publication	Location
Operations for Rapid Transit and GO/UP	Supply and Delivery of Dump Trucks	\$<1M		Jul - September 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Building Automation Control Upgrade	\$<1M		Jul - September 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Park & Ride Litter and Garbage Pick-Up Services	\$<1M		Jul - September 2026	Acton GO Station and West Region Park & Rides
Operations for Rapid Transit and GO/UP	Provision of Bus Transfer Services	\$<1M		Jul - September 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Consulting Engineering Services for the Bus Fleet Maintenance Division	\$<1M		Jul - September 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply & Delivery of Fleetguard and Donaldson Filters	\$1M to \$4.9M		Jul - September 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Tire Road Side Service for Disabled GO Buses	\$<1M		Jul - September 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Bike-Rack Spare Parts & Accessories	\$<1M		Jul - September 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Inspection, Repair and Maintenance Services to Bus Fleet	\$50M to \$199M		Jul - September 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Preventative Maintenance (PM), Remedial & Emergency Repairs for High Speed Roll-Up Doors	\$1M to \$4.9M		Jul - September 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Pickup, Retreading, Delivery and Unloading of Bus Tire Services	\$1M to \$4.9M		Jul - September 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Janitorial Services - Union Station and Line Stations	\$5M to \$19M		Oct - December 2026	Various MX Facilities - Union, East and West
Operations for Rapid Transit and GO/UP	Provision of Locksmithing Services and Associated Materials - East, West, and Union	\$1M to \$4.9M		Oct - December 2026	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Provision of Plumbing Preventative Maintenance and Corrective Services - East and West	\$1M to \$4.9M		Oct - December 2026	Various MX Facilities - East and West
Operations for Rapid Transit and GO/UP	Provision of Janitorial Services - Kipling, Hamilton, West Harbour, Finch Terminal, Yorkdale Terminal	\$<1M		Oct - December 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Office Carpet, Chairs, and Workstation Partition Cleaning	\$<1M		Oct - December 2026	Various MX Facilities

Portfolio	Project Name and Description	Estimated Value	Prequalification Number / Status	Estimated Date of Publication	Location
Operations for Rapid Transit and GO/UP	Provision of Graffiti Removal Services - East, West, and Union	\$<1M		Oct - December 2026	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Provision of Electrical Services and Associated Parts - East and West	\$<1M		Oct - December 2026	Various MX Facilities - East and West
Operations for Rapid Transit and GO/UP	Provision of Elevating Devices Consulting Services	\$<1M		Oct - December 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Glass Cleaning Services - East, West, Union	\$<1M		Oct - December 2026	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Provision of Lighting Replacement and Electrical Services from Heights - East, West, and Union	\$<1M		Oct - December 2026	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Provision of Plumbing Preventative Maintenance Services - Union Station	\$<1M		Oct - December 2026	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Provision of Sanitary Napkin Disposal Services - East, West, and Union Station	\$<1M		Oct - December 2026	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Provision of Park & Ride Garbage Pick-up - East and West	\$<1M		Oct - December 2026	Various MX Facilities - East and West
Operations for Rapid Transit and GO/UP	Provision of Semi-Annual Carbon Monoxide (CO) & Nitrogen Dioxide (NO2) Sensor Inspection	\$<1M		Oct - December 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Collection and Disposal Services of Industrial and Hazardous Waste	\$1M to \$4.9M		Oct - December 2026	Willowbrook
Operations for Rapid Transit and GO/UP	Provision of Preventative Maintenance, Inspections & Emergency Repairs for Overhead Cranes, Jibs & Hoists	\$<1M		Oct - December 2026	Willowbrook Maintenance Facility and 335 Judson Street
Operations for Rapid Transit and GO/UP	Supply and Delivery of Bottled Water, Water Coolers, Water Testing, Installation and Maintenance	\$<1M		Oct - December 2026	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Upgrade of Locomotive Video and Voice Recorder for GO Locomotives and Cabs, and UP Express DMUs	\$5M to \$19M		Oct - December 2026	Various MX Facilities

Portfolio	Project Name and Description	Estimated Value	Prequalification Number / Status	Estimated Date of Publication	Location
Operations for Rapid Transit and GO/UP	Supply, Delivery, Unloading, & Vendor Managed Inventory Services, Hardware and Shop Supplies	\$<1M		Oct - December 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Removal, Disposal and Recycling of Regulated Waste	\$<1M		Oct - December 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Alexander Dennis Brake Pads	\$<1M		Oct - December 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Audit Services for Validation of Geo Fenced Double Decker Bus Routes	\$<1M		Oct - December 2026	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Janitorial Services for Metrolinx Rail Facilities Assets, Maintenance Facilities and Layovers	\$1M to \$4.9M		Jan - March 2027	Various MX Facilities
Operations for Rapid Transit and GO/UP	Provision of Preventative Maintenance and Emergent Repairs for Fire, Life and Safety Systems - East, West, and Union	\$1M to \$4.9M		Jan - March 2027	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Supply and Delivery of Replacement Glass - East, West, and Union	\$1M to \$4.9M		Jan - March 2027	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Supply and Delivery of Signage - East, West, and Union	\$1M to \$4.9M		Jan - March 2027	Various MX Facilities - East, West, and Union
Operations for Rapid Transit and GO/UP	Supply and Delivery of Kidde Fire Suppression System Parts	\$<1M		Jan - March 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Amerex Fire Suppression System Parts	\$<1M		Jan - March 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Aluminum Rims	\$1M to \$4.9M		Jan - March 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Radiator & Charge Air Cooler (CAC) Full Changeout Kits for Double Decker Buses	\$1M to \$4.9M		Jan - March 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Bus Transmissions	\$1M to \$4.9M		Jan - March 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply & Delivery of Windshield Wiper Blades	\$<1M		Jan - March 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of 12 Volt Batteries for Transit Vehicles	\$1M to \$4.9M		Jan - March 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Yearly Inspection, Maintenance, and Minor Repairs of Electrical Substation	\$1M to \$4.9M		Apr - June 2027	Various MX Facilities

Portfolio	Project Name and Description	Estimated Value	Prequalification Number / Status	Estimated Date of Publication	Location
Operations for Rapid Transit and GO/UP	Provision of Heating, Ventilation, Air Conditioning, and Refrigeration (HVAC/R) Inspection, Maintenance & Emergency Repair Services	\$<1M		Apr - June 2027	Various MX Facilities
Operations for Rapid Transit and GO/UP	Supply, Delivery and Installation of Bus Engines	\$1M to \$4.9M		Apr - June 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of D4500 Steering and Suspension Safety Critical Parts	\$<1M		Apr - June 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Closed Circuit Television (CCTV) Cameras	\$1M to \$4.9M		Apr - June 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply, Delivery, and Unloading of Lubricants	\$1M to \$4.9M		Apr - June 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Bus Towing Services	\$1M to \$4.9M		Apr - June 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery D4500 Wheel-end and STEMCO Safety Critical Parts as required	\$<1M		Apr - June 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Wheel Bearings, as Required	\$<1M		Apr - June 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Denso Spare Parts	\$1M to \$4.9M		Apr - June 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Windshield Washer Fluid	\$<1M		Apr - June 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Alternators, Regulators and Spare Parts	\$1M to \$4.9M		Apr - June 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Meritor Rotors and Calipers	\$1M to \$4.9M		Apr - June 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Services for the Overhaul of ZF Axles for Double Decker Buses	\$<1M		Jul - September 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of ZF Bare Axles	\$1M to \$4.9M		Jul - September 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply, Delivery and Unloading of New Bus Tires	\$5M to \$19M		Jul - September 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Braun Wheelchair Lift Parts, as Required	\$<1M		Jul - September 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply, Delivery and Unloading of Diesel Exhaust Fluid	\$<1M		Jul - September 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of MCI D4500 Spares	\$5M to \$19M		Jul - September 2027	Various Bus Facilities

Portfolio	Project Name and Description	Estimated Value	Prequalification Number / Status	Estimated Date of Publication	Location
Operations for Rapid Transit and GO/UP	Provision of Generator Inspections, Testing & Preventative Maintenance	\$<1M		Jul - September 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Smartire Spares, as Required	\$<1M		Oct - December 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Double Decker Bus Mirrors, as Required	\$<1M		Oct - December 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply & Delivery of Radiator & Charge Air Cooler (CAC) Change Out Kits for MCI D4500 Buses	\$<1M		Oct - December 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Supply and Delivery of Bendix Air Dryers and Spares	\$1M to \$4.9M		Oct - December 2027	Various Bus Facilities
Operations for Rapid Transit and GO/UP	Provision of Security System and Elevator Phone Monitoring Services	\$1M to \$4.9M		Apr - June 2028	Various MX Facilities

Pipeline Update June 1 2026. All items subject to change and government approvals.

To participate in procurements that include a pre-qualification number, vendors must first successfully complete the pre-qualification process.

Estimated Value Ranges
\$>5B
\$1B to \$5B
\$500M to \$1B
\$200M to \$499M
\$50M to \$199M
\$20M to \$49M
\$5M to \$19M
\$1M to \$4.9M
\$<1M