



Capital Projects Group Construction Opportunities Pipeline Mar 2023

CPG SubProgram	Project Name:Description	Value Category *	RFP Tender Issue**	Tentative Procurement Route	Tentative Delivery Model
GO & UP	Bloor TTC Station	\$\$\$\$	Winter 2023	PT	DBB
Rapid Transit	Package III – TTC Pape Station Advanced Works	\$\$\$\$	Winter 2023	PT	DBB
Rapid Transit	Package IV – Thorncliffe Segment Advanced Works	\$\$\$\$	Winter 2023	PT	DBB
Rapid Transit	Early Works 3 - Lower Don Enabling Works Package 3	\$\$\$\$\$	Winter 2023	RFP	DBB
Rapid Transit	Queen Streetcar Diversion-York Street Work	\$\$\$\$	Winter 2023	RFP	DBB
Rapid Transit	99 Duncan Mills Road -Relocation Works	\$\$\$	Winter 2023	RFP	DBB
Rapid Transit	Package V – Hydro One Access Roads	\$\$\$	Winter 2023	RFP	DBB
Rapid Transit	Exhibition - Gardiner Advanced Works	\$\$\$	Winter 2023	RFP	DBB
GO & UP	Niagara Falls Layover Facility: track, signals, facilities	\$\$\$\$	Spring 2023	PT	DBB
Rapid Transit	Package II – Pape Ave. Advanced Works	\$\$\$\$	Spring 2023	PT	DBB
GO & UP	Richmond Hill Station: station upgrades/modifications	\$\$\$	Spring 2023	PT	DBB
Rapid Transit	Ontario Line Contract 1 – Pape SOE and Underpinning	\$\$\$\$\$	Spring 2023	RFP	DBB
GO & UP	Kitchener Extension - Guelph Sub Package 2: track work grading drainage, utility relocations	\$\$\$\$	Spring 2023	PT	DBB
Rapid Transit	235 Wicksteed Ave Relocation Works	\$\$\$	Spring 2023	PT	TBD
Rapid Transit	Yorkdale Escalators Conversion: remove escalator, new stairs, platform modifications	\$\$\$	Spring 2023	PT	DBB
Rapid Transit	Whitby and Pickering Station: Parking Structures and Pedestrian Bridges	\$\$\$	Spring 2023	PT	DBB
GO & UP	Mount Joy Passing Track: track, signals	\$\$\$\$	Summer 2023	PT	DBB
GO & UP	Existing Station Renovations: renovations at existing GO Transit stations (KIT/MIL)	\$\$\$\$	Summer 2023	RFP	DBB
GO & UP	Existing Station Renovations: renovations at existing GO Transit stations (LSE)	\$\$\$\$	Summer 2023	RFP	DBB
GO & UP	Existing Station Renovations: renovations at existing GO Transit stations (HWH)	\$\$\$\$	Summer 2023	RFP	DBB
Rapid Transit	Package VI – Don Valley Bridges Tree Clearing	\$\$\$	Summer 2023	PT	DBB
GO & UP	Mount Pleasant Modifications: renovations at existing GO Transit station	\$\$\$	Summer 2023	PT	DBB
Rapid Transit	Mount Pleasant GO Brampton Transit New Driver Layover Facility	\$\$\$	Fall 2023	PT	DBB
GO & UP	Caledonia GO Station: new station and ECLRT connection	\$\$\$\$	Fall 2023	PT	DBB
GO & UP	Heritage Road Layover: track, signal, facilities	\$\$\$\$	Fall 2023	PT	DBB
GO & UP	Existing Station Renovations: renovations at existing GO Transit stations (BAR/RIC/STO)	\$\$\$\$	Fall 2023	RFP	DBB
Rapid Transit	Ontario Line Contract 3 – Don Valley Bridge Crossings	\$\$\$\$\$	Fall 2023	RFP	DBB
GO & UP	Existing Station Renovations: renovations at existing GO Transit stations (STO)	\$\$\$\$	Fall 2023	RFP	DBB
GO & UP	Existing Station Renovations: renovations at existing GO Transit stations (LSW)	\$\$\$\$	Fall 2023	RFP	DBB
GO & UP	Georgetown Station improvements & layover (Phase 1): platform, track, signals, tunnel	\$\$\$	Winter 2024	PT	DBB
GO & UP	Existing Station Renovations: renovations at existing GO Transit stations (Oakville)	\$\$\$\$	Winter 2024	RFP	DBB
GO & UP	Georgetown Station improvements & layover (Phase 2): parking lot, tunnel, removals	\$\$\$	Spring 2026	PT	DBB
Rapid Transit	YNSE - CN 3rd Track	\$\$\$\$	TBD	TBD	TBD
GO & UP	Aldershot: Station & Parking Lot Expansion	\$\$\$\$	TBD	PT	DBB
GO & UP	Oriole Station Relocation: relocated station	\$\$\$\$	TBD	PT	DBB
GO & UP	West Toronto Rail Path Extension South of Dundas on the Barrie Corridor: grading	\$\$\$\$	TBD	RFP	DBB
GO & UP	King Victoria Transit Hub: new station	\$\$\$\$	TBD	PT	DBB
GO & UP	Kitchener Extension - Halton Sub Packages: track, signals, bridges, grading	\$\$\$\$\$	TBD	TBD	TBD

*Value Category

\$\$\$ - Under \$20 million

\$\$\$\$ - Between \$20 million and \$200 million

\$\$\$\$\$ - Over \$200 million

** winter refers to the months of Jan/Feb/Mar



Capital Projects Group Professional Services Opportunities Pipeline February 2023

CPG SubProgram	Description of Professional Services	Value Category *☐	Tender Issue**	Tentative Delivery Model
RT program	Delivery partner services for ECWE project.	\$\$\$\$\$	In Market	RFQ and RFP
CPG-Wide (GOE, RT & Subways)	Provision of Cost Assurance and Verification Services	\$\$	Winter 2023	RQQ
CPG-Wide (GOE, RT & Subways)	Provision of professional services resources to support delivery of program/projects	\$\$	Spring 2023	RQQ
GO Expansion	Track Protection Services	\$\$\$\$	Spring 2023	RFQ, RFP
OnCorr	Cost Assurance and Auditing services for OnCorr	\$\$	Spring 2023	RQQ

*Value Category

\$ - Under \$1 million

\$\$ - Between \$750,000 and \$5 million

\$\$\$ - Between \$4 million and \$20 million

\$\$\$\$ - Between \$15 million and \$100 million

\$\$\$\$\$ - Over \$90 million

** winter refers to the months of Jan/Feb/Mar