

Upcoming Procurements for Transit Procurement Initiatives

The following table lists projects for **Transit Procurement Initiatives** that have anticipated upcoming procurements.

Information provided is subject to change and government approvals where applicable.

For the most up-to-date information on in-market and awarded procurements, visit the Metrolinx Merx website: <https://www.metrolinx.merx.com/>

Transit Procurement Initiatives

Portfolio	Project Name and Description	Estimated Value	Prequalification Number / Status	Estimated Date of Publication	Location
Transit Procurement Initiatives	Public Transit Bus Inspection Services	\$1M to 4.9M		Jan - March 2026	Ontario
Transit Procurement Initiatives	Supply of Pole-Mounted Solar Power Bus Stop Lighting	\$<1M		Jan - March 2026	
Transit Procurement Initiatives	Supply and Installation of Bus Shelters	\$1M to 4.9M		Jan - March 2026	Ontario
Transit Procurement Initiatives	Turnkey Battery Electric Bus Charging Infrastructure Solution	\$50M to \$199M		Jan - March 2026	Ontario
Transit Procurement Initiatives	Supply and Delivery of 12-Metre Diesel Transit Bus (Options for Hybrid, Natural Gas and 18-Metre Buses)	\$200M to \$499M		Apr - June 2026	Ontario
Transit Procurement Initiatives	Supply of On-Demand Transit System	\$1M to 4.9M		Jul - September 2026	Ontario

Pipeline Update Dec 1, 2025. All items subject to change and government approvals.

To participate in procurements that include a pre-qualification number, vendors must first successfully complete the pre-qualification process.

Estimated Value Ranges

\$ >5B
\$ 1B to \$ 5B
\$ 500M to \$ 1B
\$ 200M to \$499M
\$ 50M to \$199M
\$ 20M to \$ 49M
\$ 5M to \$ 19M
\$ 1M to 4.9M
\$ <1M