

## Upcoming Procurements for Transit Procurement Initiatives

The following table lists projects for **Transit Procurement Initiatives** that have anticipated upcoming procurements.

Information provided is subject to change and government approvals where applicable.

For the most up-to-date information on in-market and awarded procurements, visit the Metrolinx Merx website: <https://www.metrolinx.merx.com/>

### Transit Procurement Initiatives

Portfolio	Project Name and Description	Estimated Value	Prequalification Number / Status	Estimated Date of Publication	Location
Transit Procurement Initiatives	Supply and Installation of Bus Shelters	\$1M to \$4.9M		Apr - June 2026	Ontario
Transit Procurement Initiatives	Supply and Install of Replacement Engines for Transit Buses	\$1M to \$4.9M		Jul - September 2026	Ontario
Transit Procurement Initiatives	Supply and Delivery of 12-Metre Diesel Transit Bus (Options for Hybrid, Natural Gas and 18-Metre Buses)	\$200M to \$499M		Jul - September 2026	Ontario
Transit Procurement Initiatives	Turnkey Battery Electric Bus Charging Infrastructure Solution	\$50M to \$199M		Jul - September 2026	Ontario
Transit Procurement Initiatives	Supply and Install of Replacement Transit Bus Transmissions	\$1M to \$4.9M		Jul - September 2026	Ontario

Pipeline Update June 1 2026. All items subject to change and government approvals.

To participate in procurements that include a pre-qualification number, vendors must first successfully complete the pre-qualification process.

<b>Estimated Value Ranges</b>
\$>5B
\$1B to \$5B
\$500M to \$1B
\$200M to \$499M
\$50M to \$199M
\$20M to \$49M
\$5M to \$19M
\$1M to \$4.9M
\$<1M